
Exhibit L - High Cost project Worksheet (NOFA #008)

Purpose:
This form, labeled “Exhibit L – High-Cost Project Worksheet,” requires an Applicant to justify 
its average cost per passing when the cost per passing resides within the top 25% of all 
applications submitted to NOFA 8 (“High-Cost Threshold”).
It has been determined by the Office that the Application submitted falls within the High-
Cost Threshold and seeks justification for the cost per passing indicated within the Core 
Application. The Office may use this information to determine the sufficiency of the cost and 
whether to disqualify an application exceeding the High-Cost Threshold.
Separate High-Cost Thresholds have been generated for wireless and wireline delivery platforms.
Applicants must provide additional information to the Office to justify the high deployment costs of 
their proposed project. This information may include a narrative (one page or less) 
describing contributing or exacerbating factors leading to the estimated total project costs 
as identified within the Core Application.

Organization Name:

Is rurality a contributing factor to high cost? If yes, please explain how the rurality of your 
deployment is contributing to high cost.

1 of 3 Control Number 527219



Is the cost of the technology being used a contributing factor to high cost? If yes, please explain 
the technology being used and why this lends to high cost.

'oes your proMect contain a significant aPount of 0iddle 0ile that is contributing to high cost? If 
yes, please explain the distance and approxiPate location where your Piddle Pile is coPing 
froP, the estiPated cost of the Piddle Pile portion of your proMect, and any other releYant 
inforPation.

$pplicants Pay also proYide any additional inforPation, docuPents or data sets that Pight 
further Mustify the +igh &ost of the proposed proMect.

Is topography a contributing factor to high cost? If yes, please explain how the topography of 
your project area is contributing to high cost.
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All narrative and additional information should be submitted in a single PDF format named as: 
“Application Number -Applicant Name – Exhibit L.” Email the completed PDF to 
ociogrants@iowa.gov.
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	Rurality: Yes, this area of rural Fairbank is largely a farming community which has an average location density of 2-3 locations per route mile of fiber construction. Per the core application submitted to the OCIO, this project averages out to have roughly 1.8 grant-eligible locations per route mile of fiber construction. Having so few of locations per mile of fiber construction drastically increases project costs when being evaluated on a per-location basis. 

	Organization:  Little Wapsie Communications 
	Technology: Yes. This project assumed the use of XGS-PON electronics, which have a higher associated cost than traditional GPON electronics. However, this upgraded technology will allow Little Wapsie Communications to provide a shared 10 Gbps symmetrical bandwidth throughout it's project area; providing plenty of bandwidth for the upload/download speeds that are anticipated to be needed throughout the next decade. 

	210241454:  No.
	Other: In compiling and reviewing the proposed budget, Little Wapsie Communications and our engineering consultant utilized construction costs from similar projects of size and scope in the region and feel these costs are reflective of what will be experienced during the actual project implementation.
	210241455: Yes.   This rural area will require many bores needed to cross creeks that are tributaries of the Wapsipinicon River system. Besides just the creek sized tributaries that need crossed, we will also have to cross the Little Wapsipinicon River. The quantity of bores created by crossing these smaller creeks and river that wind through this area contributes to increased construction costs. In addition to the bores required to go under the waterways, these waterways are often accompanied with limestone rock that create the river and creek beds nearby. Costs to construct through these rocky areas are typically much higher than through softer soils.



